Online Advance Payment Details to PPRA:-
Beneficiary Name : PUBLIC PROCUREMENT REGULATORY AUTH.
Online Reference Number : **09250435**
Dated : **15-09-2025**
Advance Paid Amount **Rs. 600,000**
Bank Name :HBL KPT Branch Karachi

Only for following PPRA User IDs of MIS Department Karachi Port Trust

i) Prem Danicha
ii) Khurram Shahezad

KARACHI PORT TRUST

GATEWAY TO PAKISTAN

Dated: 05-12-2025

EVALUATION REPORT

(As Per PPRA Rule 35 of PP Rules, 2004)

01	Name of Procuring Agency	Karachi Port Trust
02	Method of Procuring	SSTE (Single Stage One Envelope)
03	Title of Procurement	**REHABILITATION / UPLIFTING TO P&D TENDER SECTION HALL AT KPT HEAD OFFICE**
04	Tender Inquiry No	E/N-2(292)/
05	PPRA Ref No. (TSE) & E-PADS No.	TS605607E & F-250799090
06	Date & Time of Bid Closing	28-07-2025 at 10:30 Hours
07	Date & Time of Bid Opening	28-07-2025 at 11:00 Hours
08	No. of Bid Received	04 Nos. Bids Received
09	Criteria of Bid Evaluation	Lowest Evaluated Bid
10	Detail of Bid (s) Evaluation	As Per Departmental Tender Committee Report (attached).

S. No	Name of Bidder	Status		Evaluated Cost (Rs.)	Rule / Regulation / SBD / Policy / Basis of Rejection/Acceptance as per Rule 35 of PPRA Rules,2004
		Technical	Financial (Rs.)		
1.	M/s. M. Zaid Contractor	Qualified	5,165,932.54	5,165,932.54	1st Lowest Bidder
2.	M/s. Kamran Enterprise	Qualified	5,545,926.75	5,545,926.75	2nd Lowest Bidder
	M/s. Rehman Construction Company	Qualified	6,757,773.75	6,757,773.75	3rd Lowest Bidder

Evaluated Bidder: M/s. M. Zaid Contractor

Signature

Official Stamp

EXECUTIVE ENGINEER (NORTH)
KARACHI PORT TRUST

E.No.15

COMPARATIVE STATEMENT

NAME OF WORK		**REHABILITATION / UPLIFTING TO P&D TENDER SECTION HALL AT KPT HEAD OFFICE.**
FILE NO.		**E/N-2(292)**
ESTIMATED COST		**Rs. 5,784,696.59**
DATE OF OPENING OF TENDER		**28-07-2025**
S. No.	**Name of Bidder**	**Amount Quoted**
1.	M/s. M. Zaid Contractor	Rs. 5,165,932.54
2.	M/s. Kamran Enterprise	Rs. 5,545,926.75
3.	M/s. Rehman Construction Company	Rs. 6,757,773.75

CHIEF ENGINEER
(MEMBER)

PROJECT MANAGER (E)
(MEMBER)

MANAGER FINANCE
(MEMBER)

DIRECTOR PORT INTELLIGENCE
MEMBER

FINANCE DEPARTMENT
227 18/8/25

S. No. 14

MINUTES OF THE MEETING OF THE DEPARTMENTAL TENDER COMMITTEE HELD ON 01-08-2025 IN THE COMMITTEE ROOM OF THE ENGINEERING DEPARTMENT

NAME OF WORK: REHABILITATION / UPLIFTING TO P&D TENDER SECTION HALL AT KPT HEAD OFFICE.

INTRODUCTION:

1. Tender section of P&D was renovated 10 years back, due to termite and weather issues the most of wooden cabinets and allied installation has been deteriorated and damaged, to confirm the condition of Hall a joint survey was conducted where in the major rehabilitation works are needed to maintain the same P&D Hall, where important record is kept.

2. Accordingly, AXEN (MIY) have surveyed the site and prepared necessary Estimate amounting to Rs.5,784,696.59 placed at S. No. 2(a) & 2(b) respectively, the work will be attended through outsourcing as the same is beyond the scope of In-house arrangements.

3. Tenders for the work were therefore, invited under 36 (a) of PPRA Rules from Contractors through Press on 04-07-2025 and E-PADS on 09-07-2025, KPT / MoMA & PPRA Website on 14-07-2025 and received on 28-07-2025.

PARTICULAR

a)	Authority of Sanction.	KPT Board
b)	Budget Provision figures.	Rs. 53,000,000.00
c)	Estimated Cost	Rs.5,784,696.59
d)	Debit Head	The cost of work will be debited to "Outside Repairs & Maint Cost", Account Code Account Code 08083081-082181 (Office Building) wherein amount of Rs.53,000,000/- have been proposed in the Budget of 2025-26.
e)	Date on which Tender was Published on Press, E-PAD and display on KPT, MoMA & PPRA Websites	04-07-2025 (Press) 09-07-2025 (E-PADS) 14-07-2025 (PPRA)
f)	Date of opening of Tenders.	28-07-2025
g)	Total No. of Tenders Sold.	Not known (Uploaded downloaded version on Websites)
h)	Total No. of Tenders received.	03 Nos.
i)	Date when Departmental Tender Committee meeting held.	01-08-2025

j) Detail of offers received.

S.No.	Name of Tenderers	Announced Bid Amount Including 5% Contingencies	Corrected Bid Amount Including 5% Contingencies
1.	M/s. M. Zaid Contractor	Rs. 5,165,932.54	Rs.5,165,932.54 **(10.70% Below)**
2.	M/s. Kamran Enterprise	Rs. 5,545,926.75	Rs. 5,545,926.75 **(04.13% Below)**
3.	M/s. Rehman Construction Company	Rs. 6,757,773.75	Rs. 6,757,773.75 **(16.82% Above)**

k)	Position of offer recommended for acceptance as compared with other offers	Most Advantageous / Lowest Evaluated Bid
l)	Validity period of the offers.	180 Days expiring on 03-01-2026

m) Past performance of the tenderer recommended and how they behaved in the past.

M/s.M. Zaid Contractor is registered in C-3/E Category with Pakistan Engineering Council. They had carried out many works for KPT, and their past performance on those works has been found satisfactory.

RECOMMENDATIONS

The Most Advantageous / Lowest Evaluated Bid amounting to Rs.5,165,932.54 (Rupees: Five Million One Hundred Sixty Five Thousand Nine Hundred Thirty Two & Fifty Four Paisa Only) received in accordance under Clause PPRA Rule 36 (a) from M/s. M. Zaid Contractor which is 10.70% below the corresponding estimated cost of Rs.5,784,696.00 based on KPT schedule of rates 2023-24 is considered reasonable. Keeping in view of their past performance as mentioned in Para-4(m), M/s. M. Zaid Contractor is considered capable for carrying out the work viz. **"REHABILITATION / UPLIFTING TO P&D TENDER SECTION HALL AT KPT HEAD OFFICE".**

The Committee therefore, recommends the acceptance of the Most Advantageous / Lowest Evaluated Bid amounting to Rs.5,165,932.54 (Rupees: Five Million One Hundred Sixty Five Thousand Nine Hundred Thirty Two & Fifty Four Paisa Only) received from M/s. M. Zaid Contractor is considered reasonable for the work viz. **"REHABILITATION / UPLIFTING TO P&D TENDER SECTION HALL AT KPT HEAD OFFICE".**

CHIEF ENGINEER
(MEMBER)

PROJECT MANAGER (E)
(MEMBER)

MANAGER FINANCE
(MEMBER)

DIRECTOR PORT INTELLIGENCE
MEMBER

GENERAL MANAGER (CW)
CONVENOR