

**PUBLIC PROCUREMENT REGULATORY
AUTHORITY (PPRA)**

CONTRACT AWARD PROFORMA-I

(As Per Rule 47 of PP Rules,2004)

**To Be Filled and uploaded on PPRA Website in Respect of All Public Contracts of
Works, Services and Goods.**

- NAME OF THE ORGANIZATION / DEPTT KPT/CM&EE-II Department
- FEDERAL / PROVINCIAL GOVT FEDERAL
- TITLE OF CONTRACT UP-GRADATION OF CONTROL SYSTEM ON SHB:
SEHWAN
- TENDER No N/A
- BRIEF DESCRIPTION OF CONTRACT Electrical safeties of the vessel are not operational and obsolete, it is quite mandatory to have all operational safeties and parameters upgraded and functional prior to engine startup as the engine will be at risk till all safeties & alarms are not operational and it should be done before completion overhauling. Therefore Up-Gradation of Control System on SHB: SEHWAN is mandatory.
- TENDER VALUE Rs. 7,788,508/=
- ENGINEER'S ESTIMATE N/A
(For civil works only)
- ESTIMATED COMPLETION PERIOD 08 TO 10 WEEKS FROM THE DATE OF
WORK ORDER .
- WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT
PLAN ? NO
- ADVERTISEMENT:
 - (i) PPRA Website : N/A
(Federal Agencies) (If yes date and PPRA's tender number)
 - (ii) News Papers N/A
(If yes give names of newspapers and dates)
- TENDER OPENED ON (Date & Time) N/A
- NATURE OF PURCHASE N/A Local / International
- EXTENSION IN DUE DATE (if any) N/A

Agree for
Madh

- NUMBER OF TENDER DOCUMENTS SOLD N/A
(attach list of Buyers)

- WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS N/A
(If yes enclose a copy)

- WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS N/A
(If yes enclose a copy)

- WHICH METHOD OF PROCUREMENT WAS USED:- (Tick one) N/A
 - a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____
 - b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
 - c) TWO STAGE – TWO BIDDING PROCEDURE _____
 - d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED WITH BRIEF REASONS (I.E. EMERGENCY, DIRECT CONTRACTING, NEGOTIATED TENDERING ETC). PPRA – 2004 RULE 42-C

- WHO IS THE APPROVING AUTHORITY KPT BOARD

- WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. YES

- NUMBER OF BIDS RECEIVED N/A

- WHETHER THE SUCCESSFUL BIDDER WAS LOWEST BIDDER N/A

- WHETHER INTEGRITY PACT WAS SIGNED N/A

Azhar
Moh.

PUBLIC PROCUREMENT REGULATORY
AUTHORITY (PPRA)
(As Per Rule 47 of PP Rules,2004)

CONTRACT AWARD PROFORMA-II

To Be Filled and uploaded on PPRA Website in Respect of All Public Contracts of Works, Services and Goods.

- NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS N/A

- NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S.MAN ENERGY SOLUTION PAKISTAN (PVT) LTD. PLOT NO.H-3 SECTOR MAIN EBM CAUSE WAY KORANGI INDUSTRIAL AREA KARACHI.

- RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATED BID) N/A

- NEED ANALYSIS (Why the procurement was necessary ?) Electrical safeties of the vessel are not operational and obsolete, it is quite mandatory to have all operational safeties and parameters upgraded and functional prior to engine startup as the engine will be at risk till all safeties & alarms are not operational and it should be done before completion overhauling. Therefore Up-Gradation of Control System on SHB: SEHWAN is mandatory.

- INCASE EXTENSION WAS MADE IN RESPONSE TIME, WHAT WERE THE REASONS (Briefly describe) N/A

*Agavey
Maw*

- WHETHER NAME OF THE BIDDERS AND THEIR PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS (N/A).
- DATE OF CONTRACT SIGNING 14-11-2022
(Attach a copy of agreement)
- CONTRACT AWARD PRICE Rs 77,88,508 Including Taxes.
- WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS :- N/A
(Attach copy of the bid evaluation report)

- ANY COMPLAINTS RECEIVED . NO
(If yes result thereof)
- ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS NO
(If yes give details)
- DEVIATION FROM QUALIFICATION CRITERIA NO
(If yes give details)

- SPECIAL CONDITIONS, if any NO
(If yes give details)

Azhar
M. S. M.

B342498

B342496



SPECIAL ADHESIVE
Rs. 10000
PAKISTAN

SPECIAL ADHESIVE
Rs. 1000
PAKISTAN



SPECIAL ADHESIVE
Rs. 200
PAKISTAN
Rs. 100
PAKISTAN

Choles no- 268314

pgi
Sel
ir.
ed to th
sary dr
this w
egard

11.03.2022
Ahsan Hossain
Ahsan

"AGREEMENT"

1. This Agreement made the _____ day of _____ Two Thousand Twenty Two the Board of Trustees of the Port of Karachi incorporated under the Karachi Port Act VI of 1886 as amended from time to time (hereinafter called the "Board") of the one part and **M/s MAN Energy Solution Pakistan (Pvt) Ltd Plot No H-3, Sector 5, Main EBM Causeway Koranqi Industrial Area Karachi.** (hereinafter called the "Contractor") of the other part whereas the Board is desirous to have certain stores viz. **UP-GRADATION OF CONTROL SYSTEM ON SHB SEHWAN** as per firm's quotation No. 2105283 K-A-E dated 18.06.2021 at a total price of Rs 7,788,508/- (Rupees: Seven Million Seven Hundred Eighty Eight Thousand Five Hundred Eight Only) and has accepted a Tender by the Contractor for the above work and whereas the Contractor has already deposited with the Board, KPT the sum of Rs 389,425/- (Rupees: Three Hundred Eighty Nine Thousand Four Hundred Twenty Five only) and has given to the Board KPT a lien over such sum as security of the due fulfillment of the contract as follows. The Security amount will be refunded to the firm after the expiry of Guarantee period:

2. **DESCRIPTION OF WORK:**

S.NO.	DESCRIPTION	TOTAL PRICE
A	Spare Parts for both engines installed on SHB SEHWAN as mentioned in M/s MAN Energy Solution quotation No 2105283 K-A-E dated.18.06.2021	Rs 7,423,508/-
B	Service Charges for both Engines as mentioned in M/s MAN Energy Solution quotation No. 2105283 K-A-E dated.18.06.2021	Rs 500,000/-
	SST @ 13% on services	Rs 17,100/-
Grand Total A + B + C		Rs 7,940,608/-
Rupees Seven Million Seven Hundred Eighty Eight Thousand Five Hundred Eight Only		

san
Sale

hairman
ndreas
xecutive
rank B
r. Pete
egist
Court of
JAT idr

3. **TERMS & CONDITIONS OF M/s MAN ENERGY SOLUTION PAKISTAN (PVT) LTD:**

i. **DELIVERY:**

The time of delivery will be 08 to 10 weeks from the date of firm order from KPT.

ii. **TERMS OF PAYMENT:**

PARTS: 100% against delivery, partial payment and partial delivery will be allowed.

SERVICES: 100% payment after successful commissioning.

iii. **WARRANTY:**

As per M/s MAN Energy Solution Pakistan (PVT) Ltd standard terms & conditions apply

iv. **OTHER TERM & CONDITIONS:**

a. Unforeseen work if any will be charged additional.

b. Testing & Commissioning of Panel on load provided by Customer up to his satisfaction

Now this Agreement Witnesseth as follows:

4. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter referred to.

The following documents which for the purpose of identification have been signed by **Mr. Naveed Ur Rehman Malik, Managing Director** on behalf of the Contractor and by **Muhammad Ramzan, Chief Mech & Elect Engineer – II** of M&EE-II Deptt, KPT (the Engineer of the Board) on behalf of the Board all of which shall be deemed to form and be read and construed as part of this Agreement viz:-

- i. General Conditions of Contract
- ii. Firm's spare parts quotation 2105283 K-A-E dated 18.06.2021
- iii. Firm's letter No Nil dated 15.09.2021
- iv. KPT's work order No.(M)/GT/Maj Overh Both Main Eng/Sehwan/690 dated 04.11.2021
- v. Firm's acceptance letter No. Nil dated 05.11.2021
- vi. Security Challan 1711210016

5. In consideration of the payments to be made by the Board to the Contractor as hereinafter mentioned the Contractor hereby covenants with the Board, **UP-GGRADATION OF CONTROL SYSTEM ON SHB SEHWAN** in conformity in all respects with the provisions of the Contract.

6. The Board, KPT hereby covenants to pay the Contractor in consideration of the completion of work, **UP-GGRADATION OF CONTROL SYSTEM ON SHB SEHWAN** the Contract Price in the manner prescribed by the Contract.

7. In Witness whereof the parties hereto have hereunto set their respective hands and seals the day and year first above written.

8. Signed Sealed and Delivered by the:

Chairman and two Trustees on behalf of the Board of Trustees of the Port of Karachi.


Signed by
In the presence of

Signed by
In the presence of



Chairman, KPT

Name	:	
NIC No.	:	
Address	:	KPT Head Office Building Edul Jee Dinsha Road Karachi.



GM (Engg)

Name	:	Adnan Khaliq HI(M) S.BT Rear Admiral
NIC No.	:	42201-7521739-5
Address	:	KPT Head Office Building Edul Jee Dinsha Road Karachi.



Trustee

Name	:	
NIC No.	:	
Address	:	



Trustee

Name	:	
NIC No.	:	
Address	:	



And

Mr. Naveed Ur Rehman Malik, Managing Director for and on behalf of **M/s MAN Energy Solution Pakistan (Pvt.) Ltd Plot No H-3, Sector 5, Main EBM Causeway Korangi Industrial Area Karachi.** (Contractor).

Signed by
In the presence of

Naveed

Contractor

Name	: Naveed Ur Rehman Malik
NIC No.	: 35202-4745304-5
Address	: House No 6 Street No 9 Sher Shah Colony Ichra Adda Lahore

Muhammad Ramzan
CM&EE - II

Name	: Muhammad Ramzan
NIC No.	: 42301-1061814-3
Address	: KPT Berth No.10 East Wharf Keamari Karachi

Muhammad Fashan Shadid

Muhammad Fashan Shadid
254460 - 0341522 4
Fashan House, Khairaga Colony, Near
Lybram Market, Khairaga, Dunda
Bahin Yous Khan

(Signature)

(Signature)

(Signature)

MECH & ELECT ENGG II DEPTT

04 NOV 2021

L.R No: 2501
KARACHI PORT TRUST

2196

KARACHI PORT TRUST
(SECRETARIAT)

No. KPT/S-BS/1180

Dated 02 NOV 2021

- GENERAL MANAGER (E)
- GENERAL MANAGER (F)
- CHIEF MECH & ELECT ENGINEER-I
- CHIEF MECH & ELECT ENGINEER-II

Sub:- EXTRACT OF MINUTES OF BOARD MEETING OF 01.10.2021.
Up-gradation of Control System on SHB SEHWAN.

A copy of B.R.No.132 (Item No.I) dated 01.10.2021, on the above subject is forwarded herewith for necessary action.

Encl:-

1. B.R.No.132 (Item No.I) dated 01.10.2021
2. (File No.(M)GT/up-gradation/cont/sys/sehwan/2021 to General Manager (E)

KARACHI PORT TRUST
SECRETARIAT
1847
7/11/21

AG. SECRETARY

Handwritten notes and signatures:

- 04/11/21
- OS(T) / GS
- EECC
- 12/11/21
- 19/11/21
- DCR/SAC

B.R.No.132 (Item-I) dated 01.10.2021

132 Resolution:- The Board considered Agenda Item No.1 i.e. 5th Report of the Board's Tender Committee Meeting of 23.09.2021.

I. Up-gradation of Control System on SHB SEHWAN

The Board considered the recommendation of Board's Tender Committee regarding up-gradation of Control System on SHB SEHWAN and sanctioned as under on agreed Terms & Conditions between KPT Management and Contractor :-

- a) To accept the offer of M/s MAN Energy Solution Pakistan (PVT) Ltd(formerly MAN Diesel & Turbo Pakistan (Pvt) Ltd) (authorized Distributor of OEM) for major Up-gradation of Control System on SHB Sehwan at a total cost of Rs.7,223,508/- for Spare parts and Rs.565,000/- for service charges and grand total of Rs.7,788,508/- (Rupees Seven Million Seven Hundred Eighty Eight Thousand Five Hundred Eight Only) including spare parts, service charges and 13% SST as per firms quotation under the provision of PPR-2004 Para 42(c) and to place work order to M/s. MAN Energy Solution Pakistan (PVT) Ltd (authorized Distributor of OEM).
- b) To approve 15% contingency i.e. Rs.1,168,276/- to meet the unforeseen work onboard the craft. This contingency amount will be utilized for additional works only and same will be verified by GM(E) & GM(F) as a variation certificate before commencement of work.
- c) To approve 1% MMD Fee of Rs.5,000/- of the total service charges amounting to Rs. 500,000/- without SST.
- d) To approve the grand total amount of Rs.8,961,784/- (including spare parts, services charges, 15% contingency and 1% MMD Fee).

Shan
02/11/21

**M/s. MAN Energy Solution Pakistan (Pvt) Ltd**

(Formerly MAN Diesel & Turbo Pakistan (Pvt) Ltd)

Office 904 9th Floor

Horizon Tower Clifton Block -3

Karachi

FAX: 35292465

Nov 2021

UP-GRADATION OF CONTROL SYSTEM ON SHB SEHWAN**References:**

- A. M/s. MAN Energy Solution Pakistan (Pvt) Ltd spare parts quotation No 2105283 K-A-E dated 18.06.2021
B. M/s. MAN Energy Solution Pakistan (Pvt) Ltd letter No Nil dated 15.09.2021

1. KPT Administration has accepted the offer submitted by your firm vide quotations cited at reference "A" on the basis of quoted rates mentioned in quotation for the subject work a Confirmed order is hereby placed on your firm to carry out the subject work as per following description, terms / conditions and KPT Scope of Work:

<u>S.NO.</u>	<u>DESCRIPTION</u>	<u>TOTAL PRICE</u>
A	Spare Parts for both engines installed on SHB SEHWAN as mentioned in M/s MAN Energy Solution quotation No 2105283 K-A-E dated.18.06.2021	Rs 7,223,508/-
B.	Service Charges for both Engines as mentioned in M/s MAN Energy Solution quotation No 2105283 K-A-E dated.18.06.2021	Rs 500,000/-
C.	SST @ 13% on services	Rs 65,000/-
	Grand Total A + B + C	Rs 7,788,508/-
Rupees Seven Million Seven Hundred Eighty Eight Thousand Five Hundred Eight Only		

2. **TERMS & CONDITIONS OF M/s MAN Energy Solution Pakistan (Pvt) Ltd:****i. DELIVERY:**

The time of delivery will be 08 to 10 weeks from the date of firm order from KPT.

ii. TERMS OF PAYMENT:

PARTS: 100% against delivery, partial payment and partial delivery will be allowed.

SERVICES: 100% payment after successful commissioning.

iii. WARRANTY:


As per M/s MAN Energy Solution Pakistan (PVT) Ltd standard terms & conditions apply

iv. OTHER TERM & CONDITIONS :

- a. Unforeseen work if any will be charged additional.
 - b. Testing & Commissioning of Panel on load provided by Customer up to his satisfaction
 - v. Security Deposit: Firm is required to deposit with CAO a sum of **Rs 389,425/-** equivalent to **5%** of the total value of the order in cash / pay order as Security for the due fulfillment of the contract. No interest shall be paid on such deposit.
 - vi. Execution of Agreement: Firm is requested to enter into an agreement with KPT. The draft copy is enclosed. Please note that submission of the draft agreement duly signed by you to this office is the responsibility of your firm. In case of your firm fails to enter into contract agreement or fails to deposit the Security amount within 14 days from the date of work Order then the KPT Administration will have the option and right of getting the work executed from the other sources at your risk and cost.
3. KPT's General Conditions of Contract applicable. Please acknowledge the acceptance of this Work Order.

Information:

GM (E)
CAO
CM&EE - I w.r.t nominate the project
Engineer
DCME(F/C-I)
AAO


Chief Mech & Elect Engineer-II

29/11/21

[Large handwritten signature]