KARACHI PORT TRUST

GATEWAY TO PAKISTAN

Dated: **17-07-2025**

EVALUATION REPORT

(As Per PPRA Rule 35 of PP Rules, 2020)

01	Name of Procuring Agency	Karachi Port Trust
02	Method of Procuring	SSTE (Single Stage One Envelope)
03	Title of Procurement	**LAYING OF SEWERAGE LINE AND ALLIED WORK TO BACKSIDE OF CANTEEN AT KPT HEAD OFFICE.**
04	Tender Inquiry No	E/N-2(278)/
05	PPRA Ref No. (TSE)	TS561813E
06	Date & Time of Bid Closing	22-05-2025 at 11:00 Hours
07	Date & Time of Bid Opening	22-05-2025 at 11:30 Hours
08	No. of Bid Received	Single Bid Received
09	Criteria of Bid Evaluation	Single Evaluated Bid
10	Detail of Bid (s) Evaluation	As Per Departmental Tender Committee Report (attached).

S. No	Name of Bidder	Status		Evaluated Cost (Rs.)	Rule / Regulation / SBD / Policy / Basis of Rejection/Acceptance as per Rule 35 of PPRA Rules,2020
		Technical	Financial (Rs.)		
1.	M/s. Mehtab Traders	Qualified	996,308.25	996,308.00	**Single Evaluated Bid**

Evaluated Bidder: **M/s. Mehtab Traders**

Signature

Official Stamp

EXECUTIVE ENGINEER (NORTH)
KARACHI PORT TRUST

MINUTES OF THE MEETING OF THE DEPARTMENTAL TENDER COMMITTEE HELD ON 29-05-2025 IN THE OFFICE OF CHIEF ENGINEER, ENGINEERING DEPARTMENT, K.P.T.

NAME OF WORK: LAYING OF SEWERAGE LINE AND ALLIED WORK TO BACKSIDE OF CANTEEN AT KPT HEAD OFFICE

INTRODUCTION:

1. The Sewerage lines and manholes of the subjected Area are blocked / chocked quite & often which cause un-hygienic condition hence complaints on being received on same time. To attend complaints AXEN (MIY) surveyed the location & has prepared an estimate amounting to Rs. 968,605.90 (including Taxes and Contingencies) placed at S.No. 01, to attend the work through outsources as the same is beyond the limits of in-house arrangements.

2. Tenders for the work were therefore, invited under 36 (a) of PPRA Rules from Contractors through KPT, MoMA & PPRA Website and received on 22-05-2025.

PARTICULAR

a)	Authority of Sanction.	General Manager (CW)
b)	Budget Provision Figures	Rs.38,000,000.00
c)	Estimated Cost	Rs. 968,605.00
d)	Debit Head	The cost of work will be debited to "Outside Repairs & Maint Cost", Account Code 08083088-082181 (Water Supply Sewerage / Fire & Other Works) wherein an amount of Rs.38,000,000.00 have been proposed in the budget of 2024-25.
e)	Date on which Tender Notice was Published for KPT, MoMA & PPRA Web Sites.	02-05-2025
f)	Date of opening of Tenders.	22-05-2025
g)	Total No. of Tenders Sold.	Not known (Uploaded from Websites)
h)	Total No. of Tenders received.	01 No. (Single bid Received)
i)	Date when Departmental Tender Committee meeting held.	29-05-2025
j)	Detail of offers received.	

S.No.	Name of Tenderers	Corrected Tendered Amount Including 5%Contingencies.
1.	M/s. Mehtab Traders	Rs. 996,308.25 (02.86% Above)

k)	Position of offer recommended for acceptance as compared with other offers	Single Evaluated Bid
l)	Validity period of the offers.	Four months expiring on 21-09-2025
m)	Past performance of the tenderer recommended and how they behaved in the past.	M/s.Mehtab Traders is registered in C-4 Category with Pakistan Engineering Council. They had carried out many works for KPT, and their past performance on those works has been found satisfactory..

RECOMMENDATIONS

The Single Evaluated Bid amounting to Rs.996,308.25 (Rupees: Nine Hundred Ninety Six Thousand Three Hundred Eight & Twenty Five Paisa Only) received in accordance under Clause PPRA Rule 36(a) from M/s. Mehtab Traders which is 02.86% above the corresponding estimated cost of Rs. 968,605.90.00 based on market rates is considered reasonable. Keeping in view of their past performance as mentioned in Para-2 (l) M/s. Mehtab Traders is considered capable for carrying out the work viz. **"LAYING OF SEWERAGE LINE AND ALLIED WORK TO BACKSIDE OF CANTEEN AT KPT HEAD OFFICE".**

The Committee therefore, recommends the acceptance of the Single Evaluated Bid amounting to Rs.996,308.25 (Rupees: Nine Hundred Ninety Six Thousand Three Hundred Eight & Twenty Five Paisa Only) received from M/s. Mehtab Traders is considered reasonable for the work viz. **"LAYING OF SEWERAGE LINE AND ALLIED WORK TO BACKSIDE OF CANTEEN AT KPT HEAD OFFICE".**

DY CHIEF ENGINEER-III
MEMBER

MANAGER FINANCE
MEMBER

DIRECTOR PORT INTELLIGENCE
MEMBER

CHIEF ENGINEER
CONVENOR